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AKCINĖ BENDROVĖ „ORO NAVIGACIJA“
PUBLIC LIMITED LIABILITY COMPANY ORO NAVIGACIJA

DĖL ATSAKYMO Į KLAUSIMĄ

Akcinė bendrovė „Oro navigacija“ vykdo antžeminio aerodromo eismo valdymo pozicijos (GND) VASVC įsteigimo galimybių studijos ir darbų eigos plano sudarymo konsultacinių paslaugų pirkimą (pirkimo ID. 8033249 CVP IS) ir gavo klausimų.
Komisija išnagrinėjo pateiktus klausimus ir teikia atsakymus į juos:
	[bookmark: _Hlk163043725]Nr.
	Klausimas
	Atsakymas

	1.
	Maloniai norėtume paklausti, ar perkančioji organizacija svarstytų galimybę pratęsti pasiūlymų pateikimo terminą šiam pirkimui:
Konsultavimo paslaugos GND įkūrimui Vilniaus aerodromo skrydžių valdymo centre ir darbų grafiko sudarymui
Esame labai susidomėję šia galimybe ir šiuo metu peržiūrime pirkimo dokumentus bei rengiame reikiamą administracinę ir techninę dokumentaciją.
Atsižvelgiant į laiką, reikalingą vidiniams patvirtinimams, teisinei peržiūrai ir konkurso dokumentacijai parengti, būtume dėkingi, jei būtų svarstomas pasiūlymų pateikimo termino pratęsimas.
Iš anksto dėkojame už supratingumą.
	Perkančioji organizacija pratęsia pasiūlymų pateikimo terminą iki 2026-06-26 13 val. (Lietuvos laiku).


	2.
	Ar galėtumėte patvirtinti mūsų prielaidą, kad konkurso „KONSULTACINĖS PASLAUGOS DĖL GALIMYBIŲ STUDIJOS DĖL ANTŽEMINIO JUDĖJIMO ĮRENGIMO...“ atsakymo dokumentai gali būti pateikti anglų kalba (kaip apibrėžta Specialiosios pirkimo sąlygos 1.11 punkte), o dokumente „8033249_Skelbimas apie pirkimą - bendroji direktyva, įrengta tvarka“ reikalaujama pateikti lietuvių kalbą?
	Perkančioji organizacija patvirtina, kad pirkimas vykdomas lietuvių ir anglų kalbomis, kaip nurodyta Specialiųjų pirkimo sąlygų 1.11 punkte. Informuojame, kad skelbimas irgi bus patikslintas nurodant, kad pasiūlymai teikiami lietuvių ir/ar anglų kalbomis.

	3.
	Dėl GND pozicijos steigimo ir naudojimo plano, ypač dėl „Siūlomo GND ir TWR ATCOS atsakomybės ribų“, ar tai reiškia atitinkamos veiklos procedūros parengimą? Jei taip, prašome patikslinti.
	Taip, ieškome siūlomos atitinkamos veiklos procedūros su GND ir TWR ribomis ir atsakomybe.

	4.
	Ar GND pozicijos įkūrimo ir naudojimo plano, o konkrečiai „GND ir TWR pozicijų koordinavimo procedūrų koncepcijos ir pavyzdžio“, prasme tai reiškia operacijų koncepciją? Ar koordinavimo pavyzdžiai bus paaiškinti naudojant naudojimo atvejį / operacinį scenarijų?
	Taip, tikimasi, kad koordinavimo procedūros bus paaiškintos per operacinį scenarijų.

	5.
	Kalbant apie GND pozicijos sukūrimo ir naudojimo planą, ar yra įdiegtas oro uosto ir bendros tvarkos modelis (Aiport-CDM) dėl „su pakeitimu susijusių dalyvių (pvz., aerodromo operatoriaus, kompetentingos institucijos, antžeminių paslaugų teikėjo, susijusių pirkėjo skyrių ir kt.) dalyvavimo ir plano įgyvendinimo etapų, kuriuose jų dalyvavimas yra būtinas“?
	Šiuo metu Vilniaus oro uostas nėra CDM oro uostas.

	6.
	Prašome patikslinti, koks detalumo lygis reikalaujamas šiame punkte „Išsamus scenarijaus įgyvendinimui reikalingų infrastruktūros pakeitimų aprašymas (pvz., aerodromo ženklinimas, Pirkėjo naudojamos oro eismo valdymo sistemos funkcijos, VASVC pamainų sudėtingumo pokyčiai ir kt.“);
	Tikimės tokio detalumo: kaip nustatyti ribas tarp GND ir TWR atsakomybių, kaip oro uosto operatorius turi jas žymėti, kokias funkcijas turi turėti GND pozicijų oro eismo valdymo sistema, kaip organizuoti pamainas atidarant GND poziciją (valdyti jas su esamais pamainos ištekliais ar turėti papildomą ATCO), kokiam eismo krūviui esant atidaryti GND poziciją.

	7.
	Dėl „Būtinų veiklos organizavimo ir dokumentų pakeitimų aprašymo (įskaitant GND pareigybės veiklos dokumentų sąrašą, jų reikalaujamą turinį ir kt.)“ Gal galėtumėte išvardyti dokumentus, kuriuos reikia pakeisti?
	Perkančioji organizacija pateiks Jums su TWR pozicija susijusius operacinius dokumentus, o Jūs pateiksite informaciją, kuriuos iš jų reikia modifikuoti, jei bus įdiegta GND pozicija.

	8.
	Dėl „Siūlomo VASVC darbo organizavimo modelio (sudarymo grafiko), darant prielaidą, kad VASVC teikia GND, TWR ir APP paslaugas“, ar yra automatizuotas įrankis darbo grafikų valdymui?
	Deja, Perkančioji organizacija neturi automatinio įrankio darbo grafikų valdymui.

	9.
	Maloniai prašome pratęsti pasiūlymo pateikimo terminą vienu mėnesiu.
Atidžiai įvertinę projekto reikalavimus ir vidinius planavimo apribojimus, manome, kad būtina pagarbiai pateikti šį prašymą. Atsižvelgiant į projekto sudėtingumą ir apimtį, būtina skirti papildomo laiko, kad būtų parengtas pasiūlymas, kuris visiškai atitiktų aukščiausius kokybės standartus ir būtų nuodugniai atsižvelgta į visus techninius ir komercinius reikalavimus.
Būtume labai dėkingi, jei dar kartą apsvarstytumėte šį klausimą. Pratęsimas labai sustiprintų mūsų gebėjimą pateikti patikimą, tikslų ir gerai parengtą pasiūlymą, atitinkantį jūsų lūkesčius.
Esame visiškai įsipareigoję dalyvauti šiame konkurse ir iš anksto dėkojame už jūsų supratingumą ir dėmesį.
	Perkančioji organizacija pratęsia pasiūlymų pateikimo terminą iki 2026-06-26 13 val. (Lietuvos laiku).
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REGARDING THE ANSWER FOR THE QUESTION

Public limited liability company Oro Navigacija is carrying out the procurement of Consultation services for feasibility study on establishing ground aerodrome traffic control position (GND) at Vilnius aerodrome air traffic control centre and work schedule development (procurement ID. 8033249 CPP IS) and received questions. 
The Commission has examined the submitted questions and is providing an answers to it:

	Nr.
	Question
	Answer

	1.
	We would like to kindly ask whether the Contracting Authority would consider extending the tender submission deadline for the following procurement:
Consultation services for GND establishing at Vilnius Aerodrome Air Traffic Control Centre and work schedule development

We are very interested in this opportunity and are currently reviewing the procurement documents and preparing the required administrative and technical documentation.
Given the time required to complete the internal approvals, legal review, and tender documentation, we would be grateful if an extension of the submission deadline could be considered.
Thank you very much in advance for your understanding.
	
The contracting authority extends the deadline for submission of Tenders until the 26th of June, 2026, 13:00 pm (Lithuanian time).

	2.
	Can you please confirm our assumption that the response documents to tender "CONSULTATION SERVICES FOR FEASIBILITY STUDY ON ESTABLISHING A GROUND MOVEMENT ..." can be submitted in english language (as defined by the Specific procurement condition 1.11, while Lithuanian is requested in the 8033249_Skelbimas apie pirkimą - bendroji direktyva, įprasta tvarka document.
	The contracting authority confirms that the procurement is carried out in Lithuanian and English, as specified in Section 1.11 of the Special Conditions of Procurement. We inform you that the notice will also be amended to indicate that tenders are submitted in Lithuanian and/or English.

	3.
	Regarding the Plan for the establishment and use of the GND position, in particular “Proposed boundary of responsibilities between GND and TWR ATCOS” Does this imply the preparation of the corresponding operational procedure? If yes, please, specify. 
	Yes, we are looking for proposed corresponding operational procedure with boundaries and responsibilities between GND and TWR.

	4.
	In terms of the Plan for the establishment and use of the GND position and specifically “Concept and example of coordination procedures between GND and TWR positions” does this mean concept of operations? In terms of the examples for coordination, are they expected to be explained through use case / operational scenario?
	That is right, Coordination procedures are expected to be explained through the operational scenario.

	5.
	Regarding the Plan for the establishment and use of the GND position, is there a Aiport-CDM in place regarding the involvement of the “Participants related to the change (e.g. aerodrome operator, competent authority, ground handling services, related departments of the buyer, etc.) and stages of the Plan implementation in which their involvement is necessary;”?
	Vilnius airport is not CDM airport at this moment.

	6.
	Please clarify the level of details required for “Detailed description of the infrastructure changes necessary for the implementation of the scenario (e.g. aerodrome marking, functionalities of the air traffic control system used by the Buyer, changes in the complexity of VASVC shifts, etc.);”
	We are looking for such details as were to put boundaries between GND ant TWR responsibilities, how airport operator has to mark them, what functionalities has GND position air traffic control system has to have, how to organize shifts when opening GND position (to manage it with current shift resources or to have extra ATCO), at what traffic load to open GND position.

	7.
	Regarding the “Description of the necessary changes in the organization of activities and documents (including a list of operational documents for the GND position, their required content, etc.)” Could you please list the documents that need to be modified?
	The contracting authority will provide you with operational documents, regarding TWR position and you will provide us with an information which of them has to be modified in case of GND position implementation.

	8.
	Regarding “Proposed model of organization of work of VASVC (roster), assuming that VASVC provides GND, TWR and APP services” Is there an automated tool to manage the rostering?
	Unfortunately, the Contracting Authority does not have an automated tool to manage rostering.

	9.
	We would kindly like to request a one-month extension to the deadline for submitting our offer.
After deep assessment of the project requirements and internal planning constraints, we find it necessary to respectfully submit this request. Given the complexity and scope of the project, additional time is essential to prepare a proposal that fully meets the highest standards of quality and thoroughly addresses all technical and commercial requirements.
We would greatly appreciate your reconsideration of this matter. Granting an extension would significantly support our ability to deliver a robust, accurate, and well-developed proposal aligned with your expectations.
We remain fully committed to participating in this tender and thank you in advance for your understanding and consideration.
	The contracting authority extends the deadline for submission of Tenders until the 26th of June, 2026, 13:00 pm (Lithuanian time).
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