
34036 RIEDMENŲ REMONTO DEPŲ STATYBOS RANGOS DARBŲ KVS:  
 

   
  KELEIVINIŲ RIEDMENŲ REMONTO DEPO STATYBOS RANGOS DARBAI 

 
 
PIRKIMO OBJEKTO APRAŠYMAS 

 
 
 
KVS tikslas: 
Pagal šį  KVS numatoma įsigyti 
UAB „LTG Link“, keleivinių riedmenų paruošimo, priežiūros ir remonto bazės (depo) 
rekonstrukcijos ir statybos rangos darbus. 
Planuojama, kad darbai apims Transporto pastatų paskirties grupės, garažų paskirties pastatų 
statybą, griovimą ir rekonstrukciją; inžinerinių tinklų depo teritorijoje bei už depo teritorijos statybą, 
griovimą ir rekonstrukciją; vidaus ir išorės automobilių kelių, pravažiavimo bei pėsčiųjų takų, perėjų, 
pervažų statybą, griovimą ir rekonstrukciją; geležinkelio kelių su kontaktiniu tinklu statybą ir 
rekonstrukciją; infiltracijos lauko rekonstrukciją; atsinaujinančių išteklių energiją gaminančių 
įrenginių statybą; kitų inžinerinių statinių griovimą. 
Tiekėjas, laimėjęs konkretų pirkimą ir sudaręs pirkimo sutartį, turėsatlikti statinio rangos darbus bei 
parengti ir perduoti atliktų darbų dokumentus. 

 
 

 
 
 
 
 
Bendra informacija:  
              Numatoma esamo, veikiančio keleivinių riedmenų paruošimo, priežiūros ir remonto bazės  
(depo) statyba ir rekonstrukcija.  

Planuojamo statinio (statinių) statybos vieta: yra lokalus, geležinkelių transportui 
suformuotas kompleksas, rytiniame Vilniaus miesto pakraštyje, Naujojoje Vilnioje, prie  
geležinkelio stoties, adresu Pramonės g. 78, Vilnius. 

Statybos rūšys: nauja statyba, rekonstravimas, remontas, griovimas. 
Statinio paskirtis: Transporto pastatų paskirties grupės, garažų pastatai;  

Energetikos paskirties pastatas; Sandėliavimo paskirties pastatas; Kiti statiniai; Geležinkelių  
paskirties statiniai; Kitos transporto paskirties statiniai; Kitos paskirties inžineriniai statiniai; įvairių 
paskirčių inžineriniai tinklai. 

Statinio kategorija: ypatingieji, neypatingieji, nesudėtingieji statiniai 
 

Atsižvelgiant į statomo objekto mastą, siekiant kuo mažiau sutrikdyti vykdomą veiklą ir išvengti finansinių 
nuostolių Užsakovui, objekto statyba planuojama etapais:  

- I etapas: geležinkelio kelių bei su tuo susijusių inžinerinių tinklų įskaitant kontaktinį 
tinklą bei kitų inžinerinių statinių rekonstravimas, esamų geležinkelio kelių  
rekonstravimas, naujo geležinkelio kelio tiesimas, trūkstamų iešmų, perėjų, pervažų  
montavimas. Naujų nuotekų inžinerinių tinklų iki prisijungimo taško tiesimas.  
Infiltracijos lauko rekonstrukcija. Naujo garažų paskirties pastato statyba. 
- II etapas: naujų pastatų ir eksploatacijai reikiamų geležinkelio kelių, inžinerinių  
tinklų ir kitų inžinerinių statinių statyba; esamo garažų paskirties pastato rekonstravimas  
bei su tuo susijusių inžinerinių tinklų bei kitų inžinerinių statinių rekonstravimas. Naujų  
statinių statybai trukdančių esamų statinių griovimas. Vidaus ir išorės automobilių kelių,  

34036 CONSTRUCTION WORKS FOR ROLLING STOCK REPAIR DEPOTS 
(QUALIFICATION ASSESSMENT SYSTEM) 

 
– CONTRACTING WORKS FOR THE CONSTRUCTION OF A PASSENGER 
ROLLING STOCK REPAIR DEPOT 
 
DESCRIPTION OF THE PROCUREMENT OBJECT 
 
 
 
Purpose of the KVS: 
Under this Qualification Evaluation System (hereinafter – KVS), it is planned to 
procure contracting works for the reconstruction and construction of a passenger 
rolling stock preparation, maintenance and repair base (depot) of UAB "LTG 
Link". 
It is planned that the works will include construction, demolition and 
reconstruction of transport-purpose buildings and garage buildings; 
construction, demolition and reconstruction of engineering networks within and 
outside the depot territory; construction, demolition and reconstruction of internal 
and external roads for motor vehicles, driveways, pedestrian paths, crossings 
and level crossings; construction and reconstruction of railway tracks with 
overhead contact system; reconstruction of infiltration fields; construction of 
renewable energy generation equipment; and demolition of other engineering 
structures. 
The Supplier who wins a specific procurement procedure and concludes a 
procurement contract shall perform construction works and prepare and hand 
over the documentation of the completed works. 
 
General Information: 
Construction and reconstruction of an existing working passenger rolling stock 
preparation, maintenance and repair base (depot) are planned. 
Planned construction site of the structure(s): A locally formed railway transport 
complex located on the eastern outskirts of the city of Vilnius, in Naujoji Vilnia, 
near the railway station, at Pramonės g. 78, Vilnius. 
Types of construction works: new construction, reconstruction, repair, 
demolition. 
Purpose of the structures: transport-purpose buildings and garage buildings; 
energy-purpose building; storage building; other structures; railway-purpose 
structures; other transport-purpose structures; other-purpose engineering 
structures; engineering networks of various purposes. 
Category of structures: special structures, non-special structures, simple 
structures. 
 
Taking into account the scale of the construction object, seeking to minimize 
disruption to ongoing operations and avoid financial losses to the Contracting 
Authority, construction of the object is planned in stages: 
Stage I: Reconstruction of railway tracks and related engineering networks, 
including the overhead contact system, and other engineering structures; 
reconstruction of existing railway tracks; construction of a new railway track; 
installation of missing turnouts, crossings and level crossings; construction of 
new wastewater engineering networks up to the connection point; reconstruction 
of the infiltration field; construction of a new garage-purpose building. 



pravažiavimų, automobilių stovėjimo aukštelių, pėsčiųjų takų ir perėjų montavimas. 
- III etapas: 0,5 MW suminės galios saulės šviesos energijos elektrinės įrengimas  

     ant depo pastato stogo.  
 
 

 
 
 
 
Planuojama darbų apimtis* 
Pagal sudarytą KVS vykdant konkretų pirkimą, bus perkami statybos darbai pagal 

parengtą techninį darbo projektą. 
Tiekėjas turės: 
- pagal patvirtintą S3 (LOD 100 – 350) detalumo projektą, detalizuoti projektą iki S4  

                     (LOD 100 – 400) stadijos detalumo ir atlikti rangos darbus; 
- gauti statybos užbaigimo aktą (Užsakovas suteiks tam reikalingus įgaliojimus); 
- ištaisyti visus defektus; 
- parengti reikiamą dokumentaciją ir atlikti kitus darbus, nurodytus konkretaus 

pirkimo Techninėje specifikacijoje ir / arba techniniame darbo projekte; 
- parengti skaitmeninius projekto duomenis, vadovaujantis statinio informacinio  

modeliavimo Užsakovo informacijos keitimosi reikalavimais (EIR); 

- statybų metu tikslinti (detalizuoti) BIM modelį ir projektinę dokumentaciją;  

- projekto pabaigoje perduoti visus skaitmeninius duomenis pagal EIR ir NSIK;  

- perduoti „Taip pastatyta“ BIM modelį IFC ir originaliais modeliavimo formatais; 

- perduoti pilnai suformuotą Skaitmeninį dvynį (angl. „Digital Twin“) užpildyta informacija 

naudojimui bei priežiūrai. 
 
 

 
 
 
 
Pagrindinių reikalaujamų ekspertų sąrašas pateikiamas kvalifikaciniuose  

reikalavimuose. Atkreipiame dėmesį, kad skelbiant konkretų pirkimą, gali būti papildomai  
reikalingi ir kiti specialistai.   

 
 

* Pateikiamos apimtys yra preliminarios, tikslios darbų apimtys bus nurodytos konkretaus pirkimo 
metu. 
 

Stage II: Construction of new buildings and railway tracks required for 
operation, engineering networks and other engineering structures; 
reconstruction of the existing garage-purpose building and related engineering 
networks and other engineering structures; demolition of existing structures 
interfering with construction of new structures; installation of internal and 
external roads, driveways, parking areas, pedestrian paths and crossings. 
Stage III: Installation of a solar photovoltaic power plant with a total capacity of 
0.5 MW on the roof of the depot building. 
 
Planned Scope of Works* 
Based on the established KVS, during the implementation of a specific 
procurement procedure, construction works will be procured in accordance 
with the prepared Technical Working Design. 
The Supplier shall: 
– based on the approved S3 (LOD 100–350) level design, further develop the 
design to the S4 (LOD 100–400) level of detail and perform the construction 
works; 
– obtain the construction completion certificate (the Contracting Authority shall 
grant the necessary powers); 
– remedy all defects; 
– prepare the required documentation and perform other works specified in the 
Technical Specification or / and the Technical Working Design of the structure 
of the specific procurement procedure; 
– prepare digital design data in accordance with the Contracting Authority’s 
Building Information Modelling (BIM) information exchange requirements (EIR); 
– update (detail) the BIM model and design documentation during construction; 
– upon completion of the project, hand over all digital data in accordance with 
EIR and NSIK requirements; 
– hand over the ‘As-Built’ BIM model in IFC and original modelling formats; 
– hand over a fully developed Digital Twin populated with information for 
operation and maintenance purposes. 
 
 
 
The list of key required experts is provided in the qualification requirements. 
Please note that additional specialists may be required when announcing a 
specific procurement procedure. 
 
 
*The provided scope is preliminary; the exact scope of works will be specified 
during the specific procurement procedure. 
 

 


