

Rinkos konsultacijoje dalyvaujantiems Tiekėjams / For the Suppliers participating in the Market Consultation
CVP IS priemonėmis / via CPP IS

2025-01-30

DĖL TERMINO PRATĖSIMO	REGARDING THE EXTENSION OF THE DEADLINE
Pranešame, kad 330 kV valdomų šunto reaktorių rinkos konsultacijoje (toliau – Rinkos konsultacija), gauti tiekėjų prašymai pratęsti terminą.	Hereby we inform you that in the market consultation of 330 kV variable shunt reactors (hereinafter – Market consultation), requests from suppliers to extend the deadline were received.
Informuojame, jog Rinkos konsultacijos terminas pratęsiamas iki 2025 m. vasario 7d. 14:00 val. (Lietuvos laiku) . Primename, kad Rinkos konsultacija susitikimo būdu preliminariai planuojama 2025 m. vasario 6 - 14 d. Prašome kartu su pateikiamu užpildytu klausimynu nurodyti Jūsų pageidaujamas susitikimo datas ir laikus nurodytame intervale.	Hereby we inform you that the deadline for Market consultation is extended until 7th of February, 2025 at 14:00 (Lithuanian time) . Let us remind you that the Market consultation by means of a meeting is planned preliminary from 6 th to 14 th of February, 2025. Please indicate your preferred meeting dates and times in the specified range together with the completed questionnaire.

Agnietė Stankevičienė, tel. +370 623 55 014, el. p. agniete.stankeviciene@litgrid.eu